| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 400 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE : SR 43
CALL CRDER : 400 CONTRACT ID : M-23591-A COUNTI ES : TI PPECANCE
LETTI NG DATE : 07/20/99 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 10/08/99 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : NA
SET- ASI DE :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWNBI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 169, 297. 20 100. 0000%

2 35-1817574 YARDBERRY LANDSCAPE COVPANY $ 176, 631. 35 104. 3321%




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 410 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 686, 925. 40 RQUTE : 65
CALL CRDER : 410 CONTRACT ID : M -24215-A COUNTI ES : JACKSON SCOrT
LETTI NG DATE : 07/20/99 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TIME : 10/15/99 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : NA
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  697,094.40 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L. P. $  975,724.70 139. 9702%
3  35-1357381 O MARA, DAVE CONTRACTCR | NC. $ 1,079, 275. 00 154. 8247%
| (1) 35-2040801 | (2) 35-1917625 (3) 35-1357381

I
| GOHVANN ASPHALT & CONSTRUCTI | M LESTONE CONTRACTORS, L.P. | O MARA, DAVE CONTRACTCR, |INC
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001 M LL FULL DEPTH AND ASPHALT OVERLAY

I I [
0001 105-06790 6. 000 MOS | 1100. 00000 6600. 00| 2000. 00000 12000. 00| 1000. 00000 6000. 00

FIELD OFFICE, 27.9 n® | |

0002 110- 01001 LUMP|  34000. 00000 34000. 00|  48000. 00000 48000. 00|  25000. 00000 25000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0003 202- 02240 1331.000 n2 | 20. 00000 26620. 00 20. 00000 26620. 00| 25. 00000 33275. 00
PAVEMENT, REMOVE | | |

0004 202- 60820 10272.000 n2 | 2..80000 28761. 60| 6. 00000 61632. 00| 5. 00000 51360. 00
SURFACE M LLING ASPHALT | | |

0006 303-52308 480.000 My | 23. 00000 11040. 00| 35. 00000 16800. 00| 25. 00000 12000. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |

0008 402- 05468 1070.000 My | 44. 00000 47080. 00| 65. 00000 69550. 00| 70. 00000 74900. 00
HVA BASE 25.0 mm MAI NLI NE | | |

0009 402- 05477 653.000 My | 60. 00000 39180. 00| 85. 00000 55505. 00| 90. 00000 58770. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |

0010 402- 05486 323.000 My | 45. 00000 14535. 00| 69. 00000 22287. 00| 60. 00000 19380. 00
HVA | NTERVEDI ATE 12.5 mm SHOULDER | | |

0011 406- 05520 3.000 My | 135. 00000 405. 00| 200. 00000 600. 00| 300. 00000 900. 00
ASPHALT FOR TACK COAT | | |

0012 501- 03489 582.000 EACH 17. 00000 9894. 00| 9. 60000 5587. 20| 35. 00000 20370. 00
TIE BAR RETROFIT | | |

0014 501- 05240 44.000 m | 60. 00000 2640. 00| 60. 00000 2640. 00| 50. 00000 2200. 00
CONTRACTI ON JO NT, DL | | |

0015 602- 06639 970.000 m | 95. 00000 92150. 00| 135. 00000 130950. 00| 165. 00000 160050. 00
TEMPORARY CONCRETE BARRI ER ANCHORED | | |

0016 801- 06606 2.000 EACH 70. 00000 140. 00| 69. 00000 138. 00| 750. 00000 1500. 00
BARRI CADE, |11B | | |

0017 801- 06640 46.000 EACH 60. 00000 2760. 00| 53. 00000 2438. 00| 150. 00000 6900. 00

I

CONSTRUCTI ON SIGN, A [



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 410 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 686, 925. 40 ROUTE : 65
CALL ORDER : 410 CONTRACT ID : M -24215-A COUNTI ES : JACKSON SCoTT
LETTI NG DATE : 07/20/99 10:00 AM DISTRCT  : SEYMOUR DI STRICT
SET- ASI DE
| (1) 35-2040801 | (2) 35-1917625 (3) 35-1357381

I
| GOHVANN ASPHALT & CONSTRUCTI | M LESTONE CONTRACTCRS, L.P. | O MARA, DAVE CONTRACTCR | NC

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n

0018 801- 06644 1670.000 m | 4. 00000 6680. 00| 3. 25000 5427. 50 5. 00000 8350. 00
TEMPORARY PAVEMENT MARKING |, WHTE, | | |
100 mm | | |

0019 801- 06710 60.000 DAY | 18. 00000 1080. 00| 18. 00000 1080. 00| 40. 00000 2400. 00
FLASH NG ARROW SI GN | | |

0020 801- 06775 LUMP|  32500. 00000 32500. 00| 104000. 00000 104000. 00|  34000. 00000 34000. 00
MAI NTAI NI NG TRAFFI C | | |

0021 801- 09133 3.000 EACH 3000. 00000 9000. 00| 3150. 00000 9450.00]  30000. 00000 90000. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |

0023 808- 01226 50.000 EACH 33. 00000 1650. 00| 24. 00000 1200. 00| 40. 00000 2000. 00

SNOWPLOWABLE RAI SED PAVEMENT NMARKER |
CASTI NG, | NSTALL

|
I
0024 808- 06701 350.000 m | 0. 92000 322. 00| 1. 50000 525. 00| 5. 00000 1750. 00
LI NE, THERMOPLASTI C, BROKEN, VHI TE, | | |
100nmm | |
0025 808-06703 1020.000 m | 0. 92000 938. 40| 1. 50000 1530. 00| 5. 00000 5100. 00
LI NE, THERMOPLASTI C, SCLID, WHI TE, 100nmj | |
0026 808- 75051 170.000 m | 3. 95000 671. 50| 6. 00000 1020. 00| 5. 00000 850. 00
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | |
100 mm | [ |
0027 808- 75054 90.000 m | 3. 95000 355. 50| 6. 00000 540. 00| 5. 00000 450. 00
LI NE, PREFORMED PLASTIC, SOLID, YELLOW | | |
100 nm | | |
0028 808- 75059 120.000 m | 3. 95000 474. 00| 6. 00000 720. 00| 5. 00000 600. 00
LI NE, PREFORVED PLASTI C, BROKEN, WH TE, | | |
100 mm | [
0029 808- 75245 1020.000 m | 0. 92000 938. 40| 1. 50000 1530. 00| 5. 00000 5100. 00
LI NE, THERMOPLASTIC, SCLID, YELLOW | | |
100mMm | |
0030 808-75994 50. 000 EACH| 10. 00000 500. 00| 7. 00000 350. 00| 20. 00000 1000. 00
PRI SMATI C REFLECTOR | | |
0031 808-75996 50. 000 EACH| 10. 00000 500. 00| 18. 00000 900. 00| 20. 00000 1000. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0032 303-04853 480.000 My | 24. 00000 11520. 00| 35. 00000 16800. 00| 30. 00000 14400. 00
COVPACTED AGGREGATE , NUMBER 8 STONE | | |
0033 808- 75994 100. 000 EACH| 10. 00000 1000. 00| 7. 00000 700. 00| 20. 00000 2000. 00
PR SMATI C REFLECTOR | | |
0034 203- 02000 400.000 n8 | 23. 00000 9200. 00| 25. 00000 10000. 00| 40. 00000 16000. 00
EXCAVATI ON,  COMVON | | |
0035 501-05191 1331.000 n2 | 74. 00000 98494. 00| 80. 00000 106480. 00| 130. 00000 173030. 00

CEMENT CONCRETE PAVEMENT, PLAIN, 350 mm | [ |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 410 -3

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 686, 925. 40 ROUTE : 65
CALL ORDER : 410 CONTRACT ID : M -24215-A COUNTI ES : JACKSON SCoTT
LETTI NG DATE : 07/20/99 10:00 AM DISTRCT  : SEYMOUR DI STRICT
SET- ASI DE
| (1) 35-2040801 | (2) 35-1917625 (3) 35-1357381

I
| GOHVANN ASPHALT & CONSTRUCTI | M LESTONE CONTRACTORS, L.P. | O MARA, DAVE CONTRACTCR, INC
|

LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n
0036 310- 04013 1000.000 n2 | 140. 00000 140000. 00| 145. 00000 145000. 00| 150. 00000 150000. 00
PATCH NG FULL DEPTH, PLAIN CONCRETE | | |
PAVENENT | [
0037 601- 04746 2.000 EACH 5700. 00000 11400.00]  20000. 00000 40000. 00|  10000. 00000 20000. 00
ENERGY ABSCRBI NG TERM NAL, CZ | |
0038 305- 05206 983.000 My | 55. 00000 54065. 00| 75. 00000 73725. 00| 80. 00000 78640. 00
W DENI NG W TH HVA | |
SECTI ON TOTALS [ $  697,094. 40| $  975,724.70| $ 1,079, 275.00
------------------------------------------ o m e e e e e e e e e e e e e e e m e e e e e e e e e e e e meeeeon

CONTRACT TOTALS [ $ 697, 094. 40| $ 975, 724. 70| $ 1,079, 275.00




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 420 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 264, 443. 66 RQUTE : SR 63
CALL ORDER : 420 CONTRACT ID : M -24244-A COUNTIES : VERM LLI ON
LETTI NG DATE : 07/20/99 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 30 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : NA
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1917625 M LESTONE CONTRACTCRS, L.P. $  237,945.23 100. 0000%
2 35-1111003 VW TE CONSTRUCTI ON, | NC. $  256,391.38 107. 7522%
| (1) 35-1917625 [ (2) 35-1111003 |
| M'LESTONE CONTRACTCRS, L.P. | WH TE CONSTRUCTI ON, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e e e e e e e e e e e e e e e e e e e e meeeoeoon
SECTI ON 0001 | NTERSECTI ON | MPROVENENT
| | |
0001 105- 06790 5.000 MS | 1695. 00000 8475. 00| 1500. 00000 7500. 00|
FIELD OFFI CE, 27.9 n® | | |
0002 105- 06845 LUVP| 7995. 00000 7995. 00| 5000. 00000 5000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  11885. 00000 11885. 00|  12000. 00000 12000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 120.000 n2 | 25. 00000 3000. 00| 19. 75000 2370. 00|
PAVEMENT, REMOVE | | |
0005 202- 02272 77.950 m | 38. 00000 2962. 10| 12. 60000 982. 17|
PAVED S| DE DI TCH, REMOVE | | |
0006 203- 02000 471.450 n8 | 23. 50000 11079. 08| 40. 00000 18858. 00|
EXCAVATI ON,  COVMMON | | |
0007 205- 06772 30.000 EACH 39. 50000 1185. 00| 38. 00000 1140. 00|
STRAW BALE | N PLACE | | |
0008 211- 02060 43.000 n8 | 35. 00000 1505. 00| 40. 00000 1720. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0009 303- 52308 439.000 My | 20. 95000 9197. 05| 16. 30000 7155. 70]|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0010 303- 52309 203.000 My | 21. 00000 4263. 00| 16. 30000 3308. 90|
COVPACTED AGGREGATE FOR SHOULDER 0, 53 | | |
0011 304- 04403 81.360 n8 | 59. 95000 4877. 53| 68. 00000 5532. 48|
SUBBASE FOR CEMENT CONCRETE PAVEMENT | | |
0012 402- 05481 260.000 My | 44. 00000 11440. 00 51. 00000 13260. 00|
HVA BASE 25.0 mm SHOULDER | | |
0013 404- 05510 145.000 n2 | 5. 50000 797. 50| 10. 70000 1551. 50|
SEAL COAT, 1 | | |
0014 404- 05514 328.160 n2 | 4. 50000 1476. 72| 10. 70000 3511. 31|
SEAL COAT, 5 | | |
0015 405- 05518 473.160 n2 | 1. 25000 591. 45| 2.00000 946. 32|

ASPHALT FOR PRI ME COAT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 420 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 264, 443. 66 ROUTE : SR 63
CALL ORDER : 420 CONTRACT ID : M -24244-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 07/20/99 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1917625 [ (2) 35-1111003 |
| M LESTONE CONTRACTCRS, L.P. | WH TE CONSTRUCTI ON, | NC. |
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
0016 406- 05521 618.160 n2 | 0. 55000 339. 99| 0. 75000 463. 62|
ASPHALT FOR TACK COAT | | |
0017 501- 03489 250. 000 EACH| 16. 75000 4187. 50| 12. 00000 3000. 00|
TIE BAR, RETROFIT | | |
0018 501- 03707 20.000 2 | 98. 00000 1960. 00| 110. 00000 2200. 00|
RAI SED CORRUGATED | SLAND, CONCRETE | | |
0019 501- 05240 129.000 m | 49. 95000 6443. 55| 31. 00000 3999. 00|
CONTRACTI ON JO NT, D1 | | |
0020 607-06375 8.800 m | 270. 00000 2376. 00| 175. 00000 1540. 00|
PAVED SIDE DI TCH, J | | |
0021 611-04923 1502.000 n2 42. 35000 63609. 70| 57. 00000 85614. 00|
CEMENT CONCRETE PAVEMENT FOR APPROACHES, | | |
250 mm | |
0022 615-06525 1.000 EACH 250. 00000 250. 00| 300. 00000 300. 00|
CASTI NG ADJUSTED TO GRADE, MONUMENT | [ |
0023 621-01004 1.000 EACH 935. 00000 935. 00| 900. 00000 900. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0024 621- 06559 4000.000 n2 | 0. 65000 2600. 00| 0. 60000 2400. 00|
MULCHED SEEDI NG R [ | |
0025 621- 06574 300.000 n2 | 11. 85000 3555. 00| 13. 00000 3900. 00|
SODDI NG I | |
0026 702- 03607 4.000 EACH 49. 95000 199. 80| 75. 00000 300. 00|
CORED HOLE | N CONCRETE | | |
0027 708-97426 12.000 EACH 22.00000 264. 00| 65. 00000 780. 00|
DOMNEL BAR FOR LQAD TRANSFER, | NSTALLED, | | |
31 mm | | |
0028 715- 05048 125.000 m | 19. 25000 2406. 25| 21. 75000 2718. 75|
Pl PE, TYPE 4, C RCULAR 150 mm | | |
0029 715-05119 120.800 m | 69. 95000 8449. 96| 71. 60000 8649. 28|
PIPE, TYPE 1, C RCULAR 375 mm | | |
0030 718-01044 24,000 m | 38. 95000 934. 80| 30. 85000 740. 40|
Pl PE, UNDERDRAI N QUTLET, PVC, 150nm | [ |
0031 718-04881 3.000 EACH 330. 00000 990. 00| 175. 00000 525. 00|
OUTLET PROTECTOR, B | [ |
0032 718-94889 24.000 n8 | 34. 50000 828. 00| 69. 00000 1656. 00|
AGGREGATE FOR UNDERDRAI NS, 8 | | |
0033 718- 99153 266.000 n2 | 3. 35000 891. 10| 3. 00000 798. 00|
GEOTEXTI LES FOR UNDERDRAI N | | |
0034 720- 45030 1. 000 EACH| 1395. 00000 1395. 00| 855. 00000 855. 00|
I

I NLET, E7 |



LINE, PREFORMED PLASTIC, SOLID, WH TE, |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 27/ 99
PAGE : 420 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 264, 443. 66 ROUTE : SR 63
CALL ORDER : 420 CONTRACT D : M -24244- A COUNTI ES : VERM LLI ON
LETTI NG DATE : 07/20/99 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35-1111003 |
| M LESTONE CONTRACTCRS, L.P. | WH TE CONSTRUCTI ON, | NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
__________________________________________ Y
0035 720- 45070 1.000 EACH 2125. 00000 2125. 00 1800. 00000 1800. 00|
I NLET, P12A | | |
0036 730- 97559 2.000 EACH 5495. 00000 10990. 00| 4450. 00000 8900. 00|
GRATED BOX END SECTION, I, 10:1, 300 nmi | |
0037 801- 04308 2.000 EACH 315. 00000 630. 00| 300. 00000 600. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0038 801- 06605 8.000 EACH 57. 00000 456. 00| 55. 00000 440. 00|
BARRI CADE, I11A | | |
0039 801- 06606 5.000 EACH 80. 00000 400. 00| 75. 00000 375. 00|
BARRI CADE, 111B | | |
0040 801- 06640 20.000 EACH 57. 25000 1145. 00| 55. 00000 1100. 00|
CONSTRUCTI ON SIGN, A | | |
0041 801- 06645 4.000 EACH 28. 50000 114. 00| 27.00000 108. 00|
CONSTRUCTI ON SIGN, B | | |
0042 801- 06710 90.000 DAY | 21. 00000 1890. 00| 20. 00000 1800. 00|
FLASH NG ARROW SI GN | | |
0043 801- 06731 3210.000 m | 3. 35000 10753. 50| 3. 20000 10272. 00|
TEMPORARY PAVEMENT MARKI NG, | | | |
0044 801- 06775 LUMP|  14500. 00000 14500. 00|  13450. 00000 13450. 00|
MAI NTAI NI NG TRAFFI C | | |
0045 802- 76035 10.370 n2 | 185. 00000 1918. 45| 175. 00000 1814. 75|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 mm THI CKNESS | |
0046 802- 76055 122.200 m | 11. 50000 1405. 30| 10. 50000 1283. 10|
SIGN PCST, A | | |
0047 805- 96014 74.000 m | 0. 50000 37. 00| 5. 00000 370. 00|
SAW CUT, FULL DEPTH | | |
0048 808- 01238 1.000 EACH 57. 50000 57. 50| 55. 00000 55. 00|
TRANSVERSE MARKI NG, PAINT, STCP LINE, | | |
REMOVE [ [ [
0049 808- 03179 1.000 EACH 224. 25000 224. 25| 250. 00000 250. 00|
PAVEMENT MESSAGE MARKI NGS, PREFORVED | | |
PLASTIC, WORD (ONLY) | | |
0050 808- 06716 262.000 m | 2. 55000 668. 10| 2. 50000 655. 00|
LI NE, REMOVE | | |
0051 808- 75051 503.000 m | 4.55000 2288. 65| 4. 35000 2188. 05|
LINE, PREFORVED PLASTIC, SOLID, WH TE, | | |
100 mm | [ |
0052 808- 75053 133.000 m | 9. 15000 1216. 95| 8. 70000 1157. 10|
I
I

200 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 420 -4
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 264, 443. 66 ROUTE : SR 63
CALL ORDER : 420 CONTRACT 1D : M -24244- A COUNTI ES : VERM LLI ON
LETTI NG DATE : 07/20/99 10: 00 AM DISTRCT  : CRAWORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35-1111003 |
| M LESTONE CONTRACTORS, L. P. | WH TE CONSTRUCTI ON, | NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ Y
0053 808- 75054 89.000 m | 4. 55000 404. 95| 4. 35000 387. 15|
LI NE, PREFORVED PLASTIC, SOLID, YELLOW | | |
100 mm | | |
0054 808- 75059 191.000 m | 4. 55000 869. 05 4. 35000 830. 85|
LINE, PREFORMVED PLASTI C, BROKEN, WHI TE, | | |
100 mm | | |
0055 808- 75067 4.570 m | 36. 75000 167. 95] 35. 00000 159. 95|
TRANSVERSE MARKI NGS, PREFORMVED PLASTIC, | | |
STOP LINE, 600 mm | | |
0056 808- 75071 2.000 EACH 195. 50000 391. 00| 185. 00000 370. 00|
PAVEMENT MESSAGE MARKI NGS, PREFCRVED | | |
PLASTI C LANE | NDI CATI ON ARROW | | |
0057 808- 75326 60.000 m | 14. 90000 894. 00| 14. 25000 855. 00|
LINE, PREFORVED PLASTIC, SOLID, WA TE, | | |
300 mm | | |
0058 808- 75327 15.000 m | 14. 90000 223. 50| 14. 25000 213. 75
LINE, PREFORMVED PLASTIC, SOLID, YELLOW | | |
300 nm | | |
0059 808- 75996 25.000 EACH 5. 75000 143. 75| 5. 00000 125. 00|
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0060 808- 97027 75.000 m | 9. 15000 686. 25| 8. 75000 656. 25|
LINE, PREFORMVED PLASTIC, SOLID, YELLOW | | |
200 nm | | |
SECTI ON TOTALS | $  237,945.23| $ 256, 391. 38|
__________________________________________ o
CONTRACT TOTALS | $  237,945.23| $ 256, 391. 38




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 07/27/99
PAGE : 430 -1

100. 0000%

ENG NEER S ESTI MATE: NONE BELOW RQUTE : 15

CALL ORDER : 430 CONTRACT ID : M -24354-A COUNTI ES : GRANT

LETTI NG DATE : 07/20/99 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT

CONTRACT TIME : 10/31/99 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT( S)
SET- ASI DE :

VENDOR RANKI NG

TOTAL
RANK VENDOR NO. / NAME BI D
1  35-1505753 GAUNT & SON ASPHALT, | NC $ 163, 745. 07

2 35-1139301 E & B PAVING | NC.

$ 189, 080. 00

115. 4721%




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 440 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 269, 669. 28 RQUTE : 229
CALL ORDER : 440 CONTRACT ID : M -24388-A COUNTI ES : FRANKLI N RI PLEY
LETTI NG DATE : 07/20/99 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TI ME : 45 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : NA
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1917625 M LESTONE CONTRACTCRS, L.P. $  281,444.30 100. 0000%
2 35-1357381 O MARA, DAVE CONTRACTCR, | NC. $  294,326.50 104. 5771%
3 35-0918397 R ETH RI LEY CONSTRUCTI ON COVPANY, | NC. $  299,590.00 106. 4473%
4 35-1128289 BEATY CONSTRUCTI ON, | NC. $  333,934.00 118. 6501%
(1) 35-1917625 | (2) 35-1357381 | (3) 35-0918397

I

| M LESTONE CONTRACTORS, L.P. |O MARA, DAVE CONTRACTOR, | NG R ETH RILEY CONSTRUCTI ON COM
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001  FULL DEPTH PATCHI NG CONCRETE

| | [
0001 105-06790 3.000 MOXS | 1500. 00000 4500. 00| 800. 00000 2400. 00| 2660. 00000 7980. 00

FIELD OFFI CE, 27.9 n2 | |

0002 110- 01001 LUMP|  14000. 00000 14000. 00|  13000. 00000 13000. 00|  15000. 00000 15000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0003 303- 52309 66.100 My | 30. 00000 1983. 00| 35. 00000 2313. 50] 40. 00000 2644. 00
COMPACTED AGGREGATE FOR SHOULDER 0, 53 | | |

0004 310- 04013 1829.000 n2 | 116. 25000 212621. 25] 110. 00000 201190. 00| 118. 50000 216736. 50
PATCH NG, FULL DEPTH, PLAIN CONCRETE | | |
PAVENENT | | |

0005 402- 05477 171.100 My | 45. 00000 7699. 50| 100. 00000 17110. 00| 60. 00000 10266. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |

0006 402- 05495 134.000 My | 45. 00000 6030. 00| 100. 00000 13400. 00| 50. 00000 6700. 00
HVA WEDGE AND LEVEL | | |

0007 610- 05527 75.000 My | 68. 00000 5100. 00| 100. 00000 7500. 00| 50. 00000 3750. 00
HVA FOR APPROACHES | | |

0008 801- 06049 30.000 m | 0. 90000 27. 00| 7. 00000 210. 00| 1. 00000 30. 00
TEMPORARY PAVEMENT MARKI NG, |1, YELLOW | | |
100 mm | [ |

0009 801- 06640 20.000 EACH 50. 00000 1000. 00| 100. 00000 2000. 00| 100. 00000 2000. 00
CONSTRUCTI ON SIGN, A | | |

0010 801- 06643 30.000 m | 5. 00000 150. 00| 17. 00000 510. 00| 3. 00000 90. 00
TEMPORARY PAVEMENT MARKI NG, |, YELLOW | |
100 mm | | |

0011 801- 06775 LUMP|  16000. 00000 16000. 00|  21000. 00000 21000.00|  21330. 50000 21330. 50
MAI NTAI NI NG TRAFFI C | |

0012 808- 06712 73.000 m | 0. 90000 65. 70| 1. 00000 73. 00| 1. 00000 73.00

I

LI NE, PAINT, BROKEN, YELLOWN 100 nm | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 440 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 269, 669. 28 ROUTE : 229
CALL CRDER : 440 CONTRACT 1D : M -24388-A COUNTI ES : FRANKLI N R PLEY
LETTI NG DATE : 07/20/99 10: 00 AM DISTRCT  : SEYMOUR Di STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35-1357381 | (3) 35-0918397
| M LESTONE CONTRACTCRS, L.P. | O MARA, DAVE CONTRACTOR | NG RIETH R LEY CONSTRUCTI ON COM
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n
0013 808- 06713 602.000 m | 0. 90000 541. 80| 1. 00000 602. 00| 1. 00000 602. 00
LINE, PAINT, SOLID, W4 TE, 100 mm | |
0014 808- 06714 362.000 m | 0. 90000 325. 80| 1. 00000 362. 00| 1. 00000 362. 00
LINE, PAINT, SOLID, YELLON 100 mm | | |
0015 808- 75051 1004.000 m | 3. 75000 3765. 00| 4.00000 4016. 00| 4. 00000 4016. 00
LINE, PREFORVED PLASTIC, SOLID, WH TE, | | |
100 nm | [ |
0016 808- 75054 1004.000 m | 3. 75000 3765. 00| 4.00000 4016. 00| 4. 00000 4016. 00
LINE, PREFORMVED PLASTIC, SOLID, YELLOW | | |
100 nm | | |
0017 808- 75059 251.000 m | 3. 75000 941. 25| 4. 00000 1004. 00| 4.00000 1004. 00
LINE, PREFORMVED PLASTI C, BROKEN, WHI TE, | | |
100 nm | | |
0018 808- 75996 2.000 EACH 20. 00000 40. 00| 100. 00000 200. 00| 10. 00000 20. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0019 808- 75998 27.000 EACH 52. 00000 1404. 00| 60. 00000 1620. 00| 50. 00000 1350. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
0020 801- 06710 90.000 DAY | 16. 50000 1485. 00| 20. 00000 1800. 00| 18. 00000 1620. 00
FLASHI NG ARROW S| GN | | |
SECTI ON TOTALS | $ 281, 444. 30| $ 294, 326.50] $ 299, 590. 00
------------------------------------------ o m e m e m e m oo e e et m e e o e e e e e et e e e e e e e e e e meeeeaoooo--

CONTRACT TOTALS | $ 281, 444. 30| $ 294, 326. 50| $ 299, 590. 00




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 440 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 269, 669. 28 RQUTE : 229
CALL ORDER : 440 CONTRACT ID : M -24388-A COUNTI ES : FRANKLI N RI PLEY
LETTI NG DATE : 07/20/99 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

SET- ASI DE :

| (4) 35-1128289 | |
| BEATY CONSTRUCTI ON, | NC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001  FULL DEPTH PATCH NG, CONCRETE

I
0001 105-06790 3.000 MXS | 1200. 00000 3600. 00|

LI NE, PREFORMED PLASTI C, BROKEN, WH TE,
100 mm

|

FIELD OFFICE, 27.9 n® | [ |
0002 110- 01001 LUMP|  16700. 35000 16700. 35| |
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 303- 52309 66.100 My | 31. 50000 2082. 15| |
COVPACTED AGGREGATE FOR SHOULDER 0, 53 | | |
0004 310- 04013 1829.000 n2 | 131. 00000 239599. 00| |
PATCH NG FULL DEPTH, PLAIN CONCRETE | | |
PAVENENT | [ |
0005 402- 05477 171.100 My | 50. 00000 8555. 00| |
HVA SURFACE 9.5 nm MAI NLI NE | | |
0006 402- 05495 134.000 My | 50. 00000 6700. 00| |
HVA WEDGE AND LEVEL | | |
0007 610- 05527 75.000 My | 75. 00000 5625. 00| |
HVA FOR APPROACHES | | |
0008 801- 06049 30.000 m | 3. 25000 97. 50| |
TEMPORARY PAVEMENT MARKI NG |1, YELLOW | | |
100 mm | [ |
0009 801- 06640 20.000 EACH 70. 00000 1400. 00| |
CONSTRUCTI ON SIGN, A | | |
0010 801- 06643 30.000 m | 5. 00000 150. 00| |
TEMPORARY PAVEMENT MARKI NG, |, YELLOW | | |
100 mm | | |
0011 801- 06775 LUMP|  35117. 00000 35117. 00| |
MAI NTAI NI NG TRAFFI C | | |
0012 808- 06712 73.000 m | 1. 00000 73. 00| |
LINE, PAINT, BROKEN, YELLON 100 mm | [ |
0013 808- 06713 602.000 m | 1. 00000 602. 00| |
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0014 808- 06714 362.000 m | 1. 00000 362. 00| |
LINE, PAINT, SOLID, YELLOW 100 nm | | |
0015 808- 75051 1004.000 m | 4. 00000 4016. 00| |
LINE, PREFORVED PLASTIC, SOLID, WH TE, | | |
100 mm | [ |
0016 808- 75054 1004.000 m | 4.00000 4016. 00| |
LI NE, PREFORVED PLASTIC, SOLID, YELLOW | | |
100 mm | [ |
0017 808- 75059 251.000 m | 4. 00000 1004. 00| |
I I I

I I I



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 07/27/99
PAGE : 440 -4

ENG NEER S ESTI MATE: $ 269, 669. 28 RQUTE : 229
CALL ORDER : 440 CONTRACT ID : M -24388-A COUNTI ES : FRANKLI N RI PLEY
LETTI NG DATE : 07/20/99 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

SET- ASI DE :

| (4) 35-1128289 | |
| BEATY CONSTRUCTI ON, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE ANOUNT]
0018 808- 75996 2.000 EACH 25. 00000 50. 00|
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | |
RENOVE

I [
0019 808- 75998 27.000 EACH 55. 00000 1485. 00|

0020 801-06710

FLASHI NG ARROW SI GN
SECTI ON TOTALS

CONTRACT TOTALS

90. 000 DAY | 30. 00000 2700. 00|

I
333, 934. 00|

333, 934. 00|

I

I

II

SNOWPLOMABLE RAI SED PAVEMENT MARKER | | I
I

I

I

UNIT PRI CE AMOUNT




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 109, 170. 93

CALL ORDER : 450 CONTRACT I D :

LETTI NG DATE : 07/20/99 10:00 AM DI STRI CT :
CONTRACT TI ME :

CONTRACT DESCRI PTI ON : RURAL

SET- ASI DE :

VENDOR RANKI NG :

136
FOUNTAI N

N A

DATE : 07/27/99
PAGE : 450 -1
% OVER
LOWVBI D

1 37-0955285
2 35-1917625

FREESEN, | NC.
M LESTONE CONTRACTCRS, L.P.

ROUTE :
M - 24507- A COUNTI ES
CRAWFORDSVI LLE DI STRI CT
35 WORK DAYS
PROJECT( S)
$
$

96, 501. 71
110, 297. 50

100. 0000%
114. 2959%

| (1) 37-0955285

| FREESEN, | NC
LINE NO / | TEM CODE / ALT
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE
__________________________________________ Y
SECTI ON 0001  ASPHALT RESURFACE

I
0001 105- 06790 4.000 MS 1. 00000

0002 110-01001 LUMP)
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

I
FI ELD OFFI CE, 27.9 n? |
| 10200. 00000

0003 202- 60820 411.000 n2 | 15. 00000
SURFACE M LLING ASPHALT |

0004 303- 52308 10.000 My | 10. 00000
COVPACTED AGGREGATE FOR BASE, 0, 53 |

0005 305- 05204 100.000 My | 55. 00000
HVA FOR PATCHI NG |

0006 402- 05495 1740.000 My | 37. 00000
HVA WEDGE AND LEVEL

0007 406- 05520 6.200 My | 750. 00000
ASPHALT FOR TACK COAT |

0008 801- 06640 20.000 EACH 55. 00000
CONSTRUCTI ON SIGN, A

0009 801- 06731 202.000 m | 5. 00000
TEMPORARY PAVEMENT MARKI NG, | |

0010 801- 06775 LUMP| 500. 00000
MAI NTAI NI NG TRAFFI C

0011 808- 06712 375.000 m | 0. 20000
LINE, PAINT, BROKEN, YELLOW 100 mm |

0012 808- 06713 4100.000 m | 0. 20000
LINE, PAINT, SOLID, WH TE, 100 nm |

0013 808- 06714 1750.000 m | 0. 20000
LINE, PAINT, SOLID, YELLOW 100 nm |

0014 808- 75297 29.300 m | 17. 05000

TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 600mm |

| (2) 35-1917625

I
| M LESTONE CONTRACTCRS, L. P. |

UNIT PRI CE AMOUNT]|
______________ A
4. OOI| 1700. 00000 6800. OOI|
10200. OOI 5500. 00000 5500. OOI
6165. 00|| 9. 50000 3904. 50I
100. 00|| 40. 00000 400. OOI
5500. OO|I 125. 00000 12500. OOI
64380. 00|I 38. 50000 66990. OOI
4650. 00|I 300. 00000 1860. OOI
1100. OO|I 51. 00000 1020. OOI
1010. 00|I 6. 50000 1313. OOI
500. 00|I 7400. 00000 7400. OOI
75. OO|I 0. 17000 63. 75I
820. OOI 0. 17000 697. OOI
350. 00|I 0. 17000 297. 50I
499. 57|I 16. 00000 468. 80I
I I
I I

UNIT PRI CE



| NDl ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/ 99
PAGE : 450 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 109, 170. 93 ROUTE : 136
CALL CRDER : 450 CONTRACT ID : M -24507- A COUNTI ES : FOUNTAI N
LETTI NG DATE : 07/20/99 10: 00 AM DISTRICT  : CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 37-0955285 | (2) 35-1917625 |
| FREESEN, | NC. | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
__________________________________________ Y
0015 808- 75300 59.800 m | 4.30000 257. 14| 4. 00000 239. 20|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 150nmm | | |
0016 808- 75996 135.000 EACH 6. 60000 891. 00| 6. 25000 843. 75|
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
SECTI ON TOTALS | $ 96, 501. 71| $ 110, 297. 50|
__________________________________________ Y
CONTRACT TOTALS | $ 96, 501. 71| $ 110, 297. 50|




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 460 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 104, 387. 54 RQUTE :
CALL ORDER : 460 CONTRACT ID : M -24508-A COUNTI ES : PARKE
LETTI NG DATE : 07/20/99 10:00 AM DI STRI CT : CRAWFCRDSVI LLE DI STRI CT
CONTRACT TIME : 10/01/99 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : NA
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1 35-1917625 M LESTONE CONTRACTCRS, L.P. $ 81, 831. 37 100. 0000%
2 35-1111003 VW TE CONSTRUCTI ON, | NC, $ 100, 880. 96 123. 2790%
3 35-0734255 WABASH VALLEY ASPHALT COMPANY, | NC. $  117,530.64 143. 6254%
| (1) 35-1917625 | (2) 35-1111003 | (3) 35-0734255
| M LESTONE CONTRACTORS, L.P. |WH TE CONSTRUCTI ON, | NC. | WABASH VALLEY ASPHALT COMPAN
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m o m e m e m o o e e e o e e e e e e e o e e e e e e e e e m e e e e memeeaoaoo-o
SECTI ON 0001 | NSTI TUTI ON AND PARK ROAD MAI NTENANCE
I I I
0001 110-01001 LUVP| 4000. 00000 4000. 00| 4000. 00000 4000. 00| 5600. 00000 5600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 402- 05495 2100.000 My | 34. 40000 72240. 00| 42. 55000 89355. 00| 50. 34000 105714. 00
HVA WEDGE AND LEVEL | | |
0003 405- 05518 3616.000 n2 | 1. 04000 3760. 64| 0. 61000 2205. 76 0. 51000 1844. 16
ASPHALT FOR PRI ME COAT | | |
0004 406- 05520 3.200 My | 166. 59000 533. 09| 311. 00000 995. 20| 187. 20000 599. 04
ASPHALT FOR TACK COAT | | |
0005 801- 06640 2.000 EACH 148. 82000 297. 64| 150. 00000 300. 00| 137. 50000 275. 00
CONSTRUCTI ON SIGN, A | | |
0006 801-06775 LUMP| 1000. 00000 1000. 00| 4025. 00000 4025. 00| 3498. 44000 3498. 44
MAI NTAI NI NG TRAFFI C | |
SECTI ON TOTALS | $ 81, 831. 37| $ 100, 880. 96| $  117,530.64
------------------------------------------ o m o m et e oo e e e e e e o e e e e e et e e e e e e e e e e meeeeaoooo--

CONTRACT TOTALS | $ 81, 831. 37| $ 100, 880. 96| $ 117, 530. 64




ENG NEER S ESTI MATE: NONE BELOW
CALL ORDER : 470
LETTI NG DATE : 07/20/99 10:00 AM

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
RQUTE : PARK
CONTRACT ID : M -24509-A COUNTI ES : PARKE
DI STRI CT CRAWFCRDSVI LLE DI STRI CT

CONTRACT TI ME 10/01/99 COWPLETI ON DATE

DATE : 07/27/99
PAGE : 470 -1

100. 0000%
108. 2989%

CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL
RANK VENDOR NO. / NAME BI D
1 35-1111003 VWH TE CONSTRUCTI ON, | NC. $ 51, 350. 72
2 35-1917625 M LESTONE CONTRACTCRS, L.P. $ 55, 612. 30




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 259, 623.55

CALL CRDER : 480 CONTRACT ID : M -24524-A
LETTI NG DATE : 07/20/99 10:00 AM DI STR CT : GREENFI ELD DI STRI CT
CONTRACT TI ME : 25 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL
SET- ASI DE :

VENDOR RANKI NG :

RQUTE :
COUNTI ES :

PROJECT( S)

DATE : 07/27/99

PAGE : 480 -1

US 36, US 40 & SR 9

HENRY
WAYNE

N A

MADI SON

1 35-0918397 RI ETH RI LEY CONSTRUCTI ON COVPANY, | NC.
2 35-1917625 M LESTONE CONTRACTCRS, L.P.
3  35-1139301 E & B PAVING | NC.

179, 028. 55
191, 872. 45
205, 665. 06

100. 0000%
107.1742%
114.8783%

| (1) 35-0918397

LINE NO/ I TEM CODE / ALT

| (2) 35-1917625 I (
| R'ETH R LEY CONSTRUCTI ON COM M LESTONE CONTRACTORS, L.P. |E & B PAVING | NC.
I

I I
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE

AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m o m e m e m o o e e e o e e e e e e e o e e e e e e e e e m e e e e memeeaoaoo-o
SECTI ON 0001  ASPHALT RESURFACE
[ I I
0001 110-01001 LUMP| 2700. 00000 2700. 00| 9500. 00000 9500.00|  10000. 00000 10000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202- 60820 4500.000 n2 | 2..30000 10350. 00| 1. 75000 7875. 00| 3.10000 13950. 00
SURFACE M LLING ASPHALT , 25nm | | |
0003 202- 60820 8150.000 n2 | 2. 40000 19560. 00| 2. 43000 19804. 50| 2. 43000 19804. 50
SURFACE M LLING ASPHALT , 75nm | | |
0004 305- 05204 700.000 My | 85. 40000 59780. 00| 105. 00000 73500. 00 100. 00000 70000. 00
HVA FOR PATCHI NG | | |
0005 402- 05472 978.000 My | 30. 00000 29340. 00| 29. 90000 29242. 20| 29. 90000 29242. 20
HVA | NTERVEDI ATE 9.5 mm  MAI NLI NE | | |
0006 402- 05477 952.000 My | 46. 40000 44172. 80| 40. 00000 38080. 00| 45. 00000 42840. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0007 406- 05520 6.300 My | 700. 00000 4410. 00 175. 00000 1102. 50]| 185. 00000 1165. 50
ASPHALT FOR TACK COAT | | |
0008 801- 06049 100.000 m | 0. 80000 80. 00| 1. 00000 100. 00| 1. 10000 110. 00
TEMPORARY PAVEMENT MARKI NG, |1, YELLOW | | |
100 nm | [ |
0009 801- 06640 28.000 EACH 56. 00000 1568. 00| 52. 00000 1456. 00| 90. 00000 2520. 00
CONSTRUCTI ON SI GN, A | | |
0010 801- 06643 100.000 m | 2.30000 230. 00| 5. 75000 575. 00| 4. 40000 440. 00
TEMPORARY PAVEMENT MARKI NG |, YELLOW | |
100 mm | | |
0011 801- 06644 230.000 m | 2.30000 529. 00| 5. 75000 1322. 50| 5. 75000 1322. 50
TEMPORARY PAVEMENT MARKING |, WHTE, | | |
100 mm | |
0012 801- 06647 230.000 m | 0. 80000 184. 00| 1. 00000 230. 00| 1. 10000 253. 00
TEMPORARY PAVEMENT MARKING |1, WHI TE, | | |
I I

100 mm |

3) 35-1

139301



ENG NEER S ESTI MATE: $ 259, 623.55

CALL CRDER : 480

LETTI NG DATE : 07/20/99 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STR CT :

M -24524- A

RQUTE :
COUNTI ES :

GREENFI ELD DI STRI CT

DATE : 07/27/99
PAGE : 480 -2

US 36, US 40 & SR 9
HENRY MADI SON
WAYNE

LINE NO/ I TEM CODE / ALT

m

m

m

| (1) 35-0918397

| TEM DESCRI PTI ON QUANTI TY
0013 801-06710 20. 000
FLASHI NG ARROW SI GN
0014 801-06775
MAI NTAI NI NG TRAFFI C
0015 808-06711 570. 000
LI NE, PAINT, BROKEN, WH TE, 100 mm
0016 808-06712 100. 000
LI NE, PAINT, BROKEN, YELLOW 100 nm
0017 808-06713 4069. 000
LINE, PAINT, SCLID, WHITE, 100 mm
0018 808-06714 2000. 000

LINE, PAINT, SCLID, YELLOWN 100 nm
SECTI ON TOTALS

m

UN'T PR CE

4000. 00000
0. 25000
0. 25000

0. 25000

25.

1017.
500.

179, 028.

179, 028.

| (2) 35-1917625

.00

.50]|

|
00

(3) 35-1139301

I
| RRETH R LEY CONSTRUCTI ON COM M LESTONE CONTRACTCRS, L.P. |E & B PAVING | NC
|

UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
2000000 40000 2000000 400.00
7000. 00000 7000. 00, 12000. 00000 12000. 00
0. 25000 142 SOI 0. 24000 136. 80
0. 25000 25 OOI 0. 24000 24.00
0. 25000 1017. 25I 0. 24000 976. 56
0. 25000 500. OOI 0. 24000 480. 00
$ 191, 872. 45|I $ 205, 665. 06
R s teveras $ 20566506




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 485 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 34, 469. 46 RQUTE : 64
CALL CRDER : 485 CONTRACT ID : M -24634-A COUNTI ES : SPENCER
LETTI NG DATE : 07/20/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 10 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : NA
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1763075 NAAS BROTHERS TRUCKI NG, | NC. $ 26, 640. 00 100. 0000%
2 35-0626844 RUDCLPH, J.H & COWPANY, |NC. $ 35, 277. 50 132. 4230%
3 35-1616373 OXLEY, SAM & COMPANY, | NC. $ 61, 658. 54 231. 4509%
| (1) 35-1763075 | (2) 35-0626844 | (3) 35-1616373

| NAAS BROTHERS TRUCKI NG, | NC. | RUDOLPH, J.H & COVPANY, | NC| OXLEY, SAM & COWVPANY, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
SECTION 0001  SMALL STRUCTURE REPAI R

[ [
0001 110-01001 LUWP| 9800. 00000 9800. 00| 1600. 00000 1600. 00| 3000. 00000 3000. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0002 211- 02050 20.000 n8 | 20. 00000 400. 00| 16. 50000 330. 00| 40. 00000 800. 00
B BORROW | | |

0003 305- 05204 25.000 My | 50. 00000 1250. 00| 56. 00000 1400. 00| 112. 00000 2800. 00
HVA FOR PATCHI NG | | |

0004 603- 06040 20.000 m | 25. 00000 500. 00| 120. 00000 2400. 00| 109. 25000 2185. 00
FENCE, FARM FIELD, 1190 nm | | |

0005 621- 01004 1.000 EACH 300. 00000 300. 00| 400. 00000 400. 00| 747. 50000 747.50
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | |

0006 621- 06559 200.000 n2 | 4.00000 800. 00 3. 00000 600. 00| 7. 65000 1530. 00
MULCHED SEEDI NG R |

0007 715- 05048 5.000 m | 26. 00000 130. 00 24. 00000 120. 00| 122. 00000 610. 00
PIPE, TYPE 4, CIROULAR 150 nm [ [

0008 717- 06030 235.000 n2 | 30. 00000 7050. 00 85. 00000 19975. 00| 170. 00000 39950. 00

CONCRETE PAVED FLOALI NE, ARCH, |
STRUCTURAL PLATE [

I
I
I
|
I
I
|I
VATCHVAN | | |
I
I
I
I
I
I
I
I

0009 801- 04627 6.000 DAY | 150. 00000 900. 00 340. 00000 2040. 00| 276. 00000 1656. 00

0010 801- 06049 350.000 m | 4.00000 1400. 00 1. 55000 542. 50 1. 78000 623. 00
TEMPORARY PAVEMENT MARKING |1, YELLOW |
100 mm | |

0011 801- 06640 14.000 EACH 125. 00000 1750. 00 69. 00000 966. 00| 80. 36000 1125. 04
CONSTRUCTI ON SI GN, A | |

0012 801- 06710 6.000 DAY | 20. 00000 120. 00 50. 00000 300. 00| 60. 00000 360. 00
FLASHI NG ARROW S| GN | |

0013 801- 06775 LUMP| 2000. 00000 2000. 00 3500. 00000 3500. 00| 5000. 00000 5000. 00

MAI NTAI NI NG TRAFFI C | | |
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 34, 469. 46 ROUTE : 64
CALL ORDER : 485 CONTRACT 1D : M -24634- A COUNTI ES : SPENCER
LETTI NG DATE : 07/20/99 10: 00 AM DISTRCT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35-1763075 | (2) 35-0626844 | (3) 35-1616373

| NAAS BROTHERS TRUCKI NG I NC. | RUDCLPH, J.H & COWMPANY, | NC| OXLEY, SAM & COMPANY, | NC

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n
0014 808- 06716 60.000 m | 2.00000 120. 00| 9. 90000 594. 00| 11. 40000 684. 00
LI NE, REMOVE | | |
0015 808- 75001 60.000 m | 2.00000 120. 00| 8. 50000 510. 00| 9. 80000 588. 00
LINE, PAINT, BROKEN, WH TE, 125 nm | | |
SECTI ON TOTALS | $ 26, 640. 00 $ 35, 277. 50| $ 61, 658. 54
------------------------------------------ o m e e m o e e e e o e e e e e e n e e o e e e e e e e e e e e m e e e e meeeeaoao-n

CONTRACT TOTALS | $ 26, 640. 00| $ 35, 277. 50| $ 61, 658. 54







